

# JACKSON PUBLIC SCHOOL DISTRICT

Jackson, Mississippi

Date: February 18, 2021

## Board of Trustees Jackson Public School District Jackson, Mississippi

Ladies and Gentlemen:

Presented for your review on the attached page(s) are the bid tabulations for the formal bid proposals which were received in response to the bid solicitations indicated below. Bids were publicly advertised and opened according to all legal requirements (Mississippi Code of 1972, §31-7-13). All bids were tabulated, analyzed and based upon compliance with the specifications; the "lowest and best" bids were determined. Recommendations concerning the award of bids received for each bid category are contained on the attached page(s). Please consider recommendations for the following:

Bid Number	Opening Date	Bid Name
RFP 2020-21	12-09-20	Next Generation Firewall
RFP 2020-22	12-11-20	Act Support 2020
Bid 3155	12-14-20	Jim Hill High School Site Improvements
Bid 3157	01-16-21	General improvements for Clausell Elem. School
Bid 3158	01-	

Superintendent of Schools

**Information about the Content and Formatting of the Attached Bid Tabulation Sheet(s)**

Pursuant to the legal requirements as outlined in the Mississippi Code 1972, Annotated, §31-7-13(d), all bid proposals received were compared to the written bid specifications and the recommendation to purchase or for rejection is indicated on the following pages, as per the manner prescribed below.

**Recommendation to Purchase:**

The recommendation to purchase from or award a contract to any vendor, is indicated on the attached tabulation sheet(s) by p Low Bid name/pricing and bolding the information.

**Rejection of an Item or an Entire Bid:**

The law requires that the District clearly state why in each instance that the lowest bid best

ommended for purchase, is indicated on the attached tabulation sheet(s) by drawing a line through the

The unit price of all items is indicated and a difference between the bid unit price of the proposed item being rejected and the unit price of the item being recommended for purchase as the "lowest and best" can easily be computed from the data on the following pages. For each item, please see the attached tabulation sheet(s) for the bid name and number and opening date, item description, unit of measure, quantity purchased, and the unit or total pricing submitted by all vendors offering bid proposals.

**Minority Vendor Participation in the Bid Process:**

At the direction of the Board, all minority and women owned and operated vendors offering bid proposals are identified on the attached tabulation sheets, for informational purposes only. The following coding has been used:

- "M" Minority (Male) owned and operated business
- "W" Women (Non-minority) owned and operated business
- "B" Minority (Women) owned and operated business
- Minority owned and operated business

**RFP 2020-21 (12-9-20) Next Generation Firewall**

**Funding Source:**

**Recommendation: Mrs. Erin Mason/ Mr. Ryan Baker**

	Vendor	Location	Amount
W	Pileum Corporation	Jackson, MS	\$166,920.43
<b>N</b>	<b>Business Communication, Inc.</b>	<b>Ridgeland, MS</b>	<b>\$201,045.50</b>

**RFP 2020-22 (12-11-20) - ACT Support 2020**

**Funding Source:**

**Recommendation: Dr. William Merritt**

	Vendor	Location	Amount
<b>N</b>	<b>Mastery Prep</b>	<b>Baton Rouge, LA</b>	<b>\$298.230.00</b>
N	Cambridge Educational Services, Inc.	Des Plaines, IL	\$867,009.00

**Bid 3155 (12-14-20) Jim Hill High School Site Improvements**

**Source of Funds: 3914-900-5600-000-450-039**

**Recommendation Per: Sandra Robinson and Joseph Albright**

	Vendor	Location	Base Bid Amount
J	<del>Construction Specialists LLC</del>	<del>Florence, MS</del>	<del>\$ 136,875.00</del>
J	<del>Hemphill Construction Company, Inc.</del>	<del>Florence, MS</del>	<del>\$ 164,850.00</del>
J	<del>Copeland &amp; Johns, Inc.</del>	<del>Pearl, MS</del>	<del>\$ 179,000.00</del>
J	<del>Four Seasons Enterprises LLC</del>	<del>Jackson, MS</del>	<del>\$ 212,499.00</del>
J	<del>Socrates Garrett Enterprises, Inc.</del>	<del>Jackson, MS</del>	<del>\$ 245,000.00</del>

The administration recommends that the Board **reject** all bids for the Jim Hill Site Improvements

**Bid 3157 (01-26-21) General Improvements for Clausell Elem. School**

**Funding Source: 3914 900 - 5600 000 - 450 - 024**

**Recommendation: Lena Franklin and Joseph Albright**

	Vendor	Location	Amount	Alternate #1	Total
<b>M</b>	<b>Construction Specialists, LLC</b>	<b>Jackson, MS</b>	<b>\$330,390.00</b>	<b>\$ 30,200</b>	<b>\$ 360,590</b>
N	Phoenix Construction		\$297,490.00	\$ 30,000	<b>\$ 327,490</b>
M	M&P Construction, IncOOH06				

\*Phoenix Construction received three (3) unfavorable references on previous projects for other clients. The administration would like to observe their performance on bid 3145 South Jackson Press Box and Ticket Booth in which they have been previously awarded before awarding them multiple projects.

**Base Bid**  
Construction Specialists  
Phoenix Construction

\$330,390

**Bid 3159 (01-28-21) General Improvements at Shirley Elementary  
(formerly Lee)**

**Funding Source: 3914-900-5600-000-450-050**

**Recommendation: Lena Franklin and Joseph Albright**

Vendor	Location	Base Bid	Alternate #3
--------	----------	----------	-----------------

\*Phoenix Construction received three (3) unfavorable references on previous projects for other clients. The administration would like to observe their performance on bid 3145 South Jackson Press Box and Ticket Booth in which they have been previously awarded before awarding them multiple projects.

**Base Bid**

M & P Construction	\$ 288,000
Phoenix Construction	\$ 289,000
BIG Construction	\$ 325,000
Conerly Construction	\$ 330,000
Construction Specialists	\$ 331,100

**Alternate #1**

M & P Construction	\$ 36,400
Phoenix Construction	\$ 31,500
BIG Construction	\$ 29,800
Conerly Construction	\$ 25,000
Construction Specialists	\$ 37,500

**Upgrade Corridor Lighting**

M & P Construction	\$ 36,400
Phoenix Construction	\$ 31,500
BIG Construction	\$ 29,800
Conerly Construction	\$ 25,000
Construction Specialists	\$ 37,500

**Alternate #2**

M & P Construction	\$ 15,400
Phoenix Construction	\$ 20,000
BIG Construction	\$ 29,800
Conerly Construction	\$ 25,000
Construction Specialists	\$ 37,500

**Infill Corridor Transoms**

M & P Construction	\$ 15,400
Phoenix Construction	\$ 20,000
BIG Construction	\$ 29,800
Conerly Construction	\$ 25,000
Construction Specialists	\$ 37,500

**Alternate #3**

M & P Construction	\$ 36,400
Phoenix Construction	\$ 31,500
BIG Construction	\$ 29,800
Conerly Construction	\$ 25,000
Construction Specialists	\$ 37,500

**Replace Exterior Doors****Alternate #4**

M & P Construction	\$ 36,400
Phoenix Construction	\$ 31,500
BIG Construction	\$ 29,800
Conerly Construction	\$ 25,000
Construction Specialists	\$ 37,500

**Playground Canopy****Alternate#5**

M & P Construction	\$ 36,400
Phoenix Construction	\$ 31,500
BIG Construction	\$ 29,800
Conerly Construction	\$ 25,000
Construction Specialists	\$ 37,500

**Classroom Millwork and Sinks**